Seznam javnih razpisov predvidenih za objavo v letih 2010  in 2011 v Bolgariji (PODROČJE OKOLJA ČN, kanalizacija,  ...) 

	№
	NAME OF THE OPEN TENDER
	APROXIMATE DATE OF THE OPENING OF THE TENDER
	APROXIMATE VALUE BG LEVA

	1.
	Integrated System Of Installations For Treatment Of Waste Municipality Of Sofia. 

	1.1
	Design and Construction of Plant for Mechanical - Biological waste treatment “SADINATA”.


	Opened 26.9.2009 – at the stage of evaluating the offers
	228 659 8450

	1.2
	Design and construction of composting plants at the site of Han Bogrov. 

	Opened 07.10.2009 at the stage of evaluating the offers
	40 875 846

	1.3
	Construction Of The First Stage Of The Project: Building An Integrated System Of Facilities For Treating Waste Of City Hall - A Landfill For Hazardous Waste Sadina. 
	Opened 09.04.2010. deadline for giving the offers – 17.06.2010
	37 969 147

	1.4
	Construction Of Primary And Backup Power To The Sadina And Khan Bogrov And Forming Part Of The Project Sites To Integrated System Of Treatment Facilities Of Domestic Garbage Of Sofia Municipality, Sadinata Yana Village, District And Area Kremikovtzi Khan Bogrov Gorni Bogrov Village And The Village Of Gorni I Bogrov, Kremikovtzi area. 
	Opened 15.03.2010. deadline for giving the offers 30.04.2010
	1.500 000

	1.5
	Act as a consultant that will evaluate  conformity assessment of investment projects and exercise construction supervision and perform the functions of engineer in accordance with fidic conditions of contract for all sites to the project: integrated system of treatment facilities domestic waste of sofia municipality. Design and construction of plant mechanical - biological waste treatment on the site of sadinata. Design and construction of composting plants on the site Han Bogrov. 
	May 2010
	12 711 330

	1.6
	Building abducent collector on Bogrov Khan.
	June 2010
	631 500

	1.7
	Water for industrial use Bogrov Khan. 
	June 2010
	316 850

	1.8
	Implementation of measures for information and publicity. 
	June 2010
	432 000

	1.9
	Audit Project: Integrated system of facilities for treatment of household waste in Sofia Municipality in compliance with requirements of Programme Environment 2007 - 2013. 
	September 2010
	400 163

	1.10
	Choice of operator constructed facilities and installations for treatment of household waste. 
	2011
	

	2.
	Selection of activities, collection and transportation of organic waste, replacement of containers for biological waste, summer and winter cleaning of streets and other public places within the following areas: 
First area - sredets downtown studentski grad; 
second zone - iskar pancharevo, kremikovtzi; 
third zone - sunrise, slatina poduyane 
fourth area - ilinden hope serdica; 
fifth area - banks, palm sunday, novi iskar 
sixth zone - downtown and krasna polyana; 
seventh area - revival oborishte triaditsa - center; 
	Opened on 19.022010 – at the stage of evaluating the offers
	Around 54 730 118

	3.
	Purchase and delivery of 700 pieces cancel 600 liters. Activators and 700 pieces in application of composting project last among households in five metropolitan areas.
	Opened on 14.04.2010 – deadline for the offers 10.05.2010
	The project will be put into effect after finding the funding

	4.
	Construction - installation work on the project: "recultivization closure of a landfill for municipal waste - Dolni Bogrov. 
	2010 – 2013 – depends on the approved funding from the State Budget
	44 940 453

	
	Completion of closure and recultivation of the second stage of the suhodol landfill for disposal of organic waste. 
	May 2010
	27 743 894

	
	Design, supply and installation of equipment for optimization of plant biological separation of mixed waste landfill of Suhodol neighborhood.
	May 2010
	450 000

	
	Software Development And Implementation Of An Integrated Computer information System Financial And Technical Data On Waste Management 
	2010 - 2011
	200 000

	
	Introduction of a large collection of waste. construction of pilot sites for the wholesale collection - waste position. 
	2010 - 2011
	300 000

	
	Feasibility studies for the siting of landfill degradation and plant pre-treatment of construction waste. 
	2010 - 2011
	200 000

	
	Allotment of land, development and implementation of a detailed design for logs pits with incoming infrastructure as required by Ordinance No. 29. 
	2010 - 2011
	600 000

	
	Work project to reduce pollutants in landfill leachate of Suhodol Ordinance No. 7 on water management in urban sewage. 
	2010 - 2011
	500 300

	
	Implementation of measures under the programme 2, long-term management strategy for municipal waste of Sofia municipality. 
	2010 - 2011
	100 000

	
	Development of methods for forming a trash fee based on the polluter pays. 
	2010 - 2011
	35 000

	
	Analysis Of The Quantities And Composition Of Waste Metropolitan Municipality In Order To Provide Reliable Information For Planning And Management System For Waste.
	2010 - 2011
	180 000


